2 Science Park Drive
ALLIANCE TO #02-03/04, Ascent
O END PLASTIC WASTE ) ’
Singapore 118222
Equipment list
Pre-Treament
Sorting line
Number | Description
1 Conveying equipment 598 kW
2 Machinery Working width Installed power Total power Number
Autom. dewiring 30 kW 60 kW 2
Bale opener/ Pre-shredder 150 kW 300 kW 2
Buffer/ Dosing unit 11 kW 44 kW 4
Suspension magnet 1,4 m 9 kW 36 kW 4
Magnet head pulley 1,4 m 2 kW 8 kW 4
Eddy-current system 20m 11 kW 0 kW 0
Drum screen 2,5m 22 kW 88 kW 4
Windsifter 1,4m 40 kW 161 kW 4
NIR LDPE rougher 1 28m 18 kW 72 kW 4
NIR LDPE rougher 2 20m 18 kW 72 kW 4
NIR LDPE natural 20m 18 kW 72 kW 4
NIR LDPE flex cleaner 1 1,4m 18 kW 36 kW 2
NIR LDPE flex cleaner 2 1,4m 18 kW 36 kW 2
NIR PP film rougher 1,4m 18 kW 72 kW 4
NIR PP film cleaner 1,4m 18 kW 36 kW 2
NIR Scavenger 20m 18 kW 36 kW 2
NIR PO new rougher 2,0m 18 kW 18 kW 1
NIR PE rougher 1,4m 10 kW 10 kW 1
NIR PP rougher 1,4m 10 kW 10 kW 1
Bale press without wires 100 kW 300 kW 3
Bale press 150 kW 150 kW 1
Container press 11 kW 11 kW 1
Containers 3
Dust filter (Hall) 60 kW 60 kW 1
Compressor unit 700 kW 700 kW 1
Estimated installed power (excl. Options) 2.986 kW
Option 1: Overbelt magnet
1 Conveying equipment 4 kW
2 Machinery Installed power Total power Number
Suspension magnet 1,4m 9 kW 18 kW 2
Option 2: Holy grail-technology
1 Conveying equipment 12 kW
2 Machinery Installed power Total power Number
Holygrail-technology 1 2,8m 18 kW 72 kW 4
Holygrail-technology 2 20m 18 kW 36 kW 2
Estimated installed power (incl. Options) 3.129 kW
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Equipment list

Pre-Treament
Washing line
Tier 1
1 Conveying equipment 400 kW
2 Machinery Installed power Total power Number

Pre-shredder 180 kW 540 kW 3
Buffer silo (30 m* each) 15 kW 58 kW 4
Pre-washer 22 kW 88 kW 4
Grinder 200 kW 800 kW 4
Friction washer 30 kW 120 kW 4
Dewatering centrifuge 90 kW 360 kW 4
Sand classifier 1 kW 2 kW 4
Mechanical Filtration (all lines) 42 kW 189 kW 4,5
Chem. - Phys. Water treatment 53 kW 79 kW 1,5
Hot washer + Rinsing washer 48 kW 192 kW 4
Lye preparation 174 kW 523 kW 3
Hot water heat generation (electric) 560 kW 2.240 kW 4
Dewatering centrifuge 90 kW 360 kW 4
Density separation 90 kW 360 kW
Dewatering centrifuge 132 kW 528 kW 4
Thermal dryer 37 kW 148 kW 4
Electric heating 280 kW 1.120 kW 4

Chemical storage 1

Dust filter 124 kW 124 kW 1

Odor filter 83 kW 83 kW 1

Estimated installed power 8.313 kW
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2 Science Park Drive
#02-03/04, Ascent

O ALLIANCE TO
Singapore 118222

END PLASTIC WASTE

Equipment list

Pre-Treament
Extrusion
1 Conveying equipment 180 kW
2 Machinery Installed power Total power Number
Buffer silo 15 kW 44 kW 3
Extruder rPE natural + rPP-film (Intarema 1512) 625 kW 1.249 kW 2
Refresher 1100 187 kW 375 kW 2
Extruder rPE flex (Intarema 2018) 1.400 kW 1.400 kW 1
Refresher 2800 443 kW 443 kW 1
Cooler / Chiller 396 kW 396 kW 1
Cooling silo / 3
Production silo (Mixing function) 22 kW 132 kW 6
Storage silo / 4
Big Bag station 2 kW 4 kW 2
Estimated installed power 4.224 kW
Estimated total installed power without spare 15.523 kW
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